Cost Estimate Worksheet

Town and Road Name: Charlotte, East Thompson Point Road Project Name: Swale Improvements
Labor Rate # Hours Total (Rate x Hours) <
Restore Site 35 18 630 g
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Labor Total]630

Equipment Rate # Hours Tﬂ(RatE x Hours)
Excavator for 575' Grass Swale, Realign at Corner 110 15 1650
Truck for 575' Grass Swale, Realian at Corner 80 10 800
Excavator for 210" Stone Lined Swale, Check Dams 110 21 2310
Truck for 210" Stone Lined Swale, Check Dams 80 16 1280
Excavator to Install Access 110 4 440
Truck to Install Access 80 4 320
Haul Materials to Site 80 38 3040
Equipment Total}]9840
_Materials - _ Rate Amount Total (Rate x Amount)
Stone for Stone Lined Swale 10 256 2560
Stone for Stone Check Dams 10 56 560
Stone for Access 10 56 560
Gravel for Access 19 2632 608
Pipe Arch Culvert 1749 1 1749
Seed for Swale 75 1 75
Temporary Erosion Matting 95 16 1520
Staples to Install Temporary Erosion Matting 66 3 198

Materials Total] 7830
Miscellaneous Rate Amount Total (Rate x Hours)

Engineering Oversight 1 1700 1700
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Miscellaneous Total|1700
Grand Total 20000
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